
To Whom It May Concern:

Tri-North Builders has implemented a prequalification process that helps us ensure we have the right team working on every 
project. As such, we require that all subcontractors be prequalified annually in order to be eligible to bid and contract with us. 
We are in the process of conducting our annual review and need you to provide us with the all of the necessary information 
described herein. Please complete the questionnaire below, attach all requested supporting documents, and return this 
package to Anna Stern (astern@tri-north.com) within seven days of your receipt of this document. We will review your 
submittal promptly and let you know if your company has been added to our bid list.

All information is kept confidential and used solely for our prequalification purposes.

Please attach the following documents to this submittal. A failure to submit all requested documents without explanation may 
result in your firm not being added to our bid lists.

•	 Most recent year-end financial statement

•	 Current Work in Progress (WIP)

•	 Most recent interim Financial Statement if year end is more than 4 months old. 

•	 Explanation Regarding Current Legal Action (Question 2)

•	 Explanation Regarding OSHA Violations (Question 4)

•	 Letter from your bank confirming line of credit (Question 7)

•	 Letter from your bonding company confirming capacity (Question 6)

•	 Current Certificate of Insurance

	 NOTE: Tri-North has specific insurance requirements for subcontractors. A copy of those requirements is attached 
hereto for reference.

•	 Any comments to Tri-North’s standard subcontract

	 NOTE: Any successful bidders on a Tri-North project are expected to execute Tri-North’s standard subcontract. A copy 
of this subcontract is attached hereto for reference. If your firm has any concerns regarding that document, they must 
be identified here. A failure to identify concerns with this submittal shall be deemed an acceptance of Tri-North’s 
subcontract if a project is awarded to your firm.

Optional Additional Documents:

•	 Brochure and/or Letters of Recommendation

•	 Resumes of Owners / Key Employees

We appreciate your interest in working with Tri-North Builders. If you have any questions regarding the forms or the 
prequalification process, please feel free to contact us. 

Thank you for your participation in this process.

Sincerely,

Tom Thayer, President & CEO, Tri-North Builders 

P: 608.271.8717
F: 608.271.3354
TRI-NORTH.COM

Tri-North Builders  |  2625 Research Park Drive  |  Fitchburg, WI 53711
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Name of Firm:

Any other aliases or former names: 

Parent Company (if applicable):

Parent Company Address (if applicable):

Contact Name: E-mail: 

Firm Address: 

Phone: Fax:

Website:

Type of Organization: State of Inc.	

Tax ID: Year Formed: 

State License Number(s) (list all applicable or attach):

Classification:     c MBE     c  WBE   c  SBE     c  Other (please specify)

	 ________________________________________________ 	
	
	 ________________________________________________

Is your firm union?     c  Yes     c  No

Number of Full-Time Employees:	 ______________ Current	 _______________ Average

Contracting Specialty: 

Cities / States / Provinces you work in: 	
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List the corporate officers, partners, or proprietors of your firm:

1. Has your firm or any of its principals ever petitioned for bankruptcy?            ____ Yes          ____ No

2. Is your firm currently involved in any legal actions? ____ Yes          ____ No
If so, please attach an explanation.

3. Has your company ever failed to complete a project? ____ Yes          ____ No
If so, please attach an explanation.

4. Has your firm had any OSHA Violations in the last five years? ____ Yes          ____ No
If yes, please attach an explanation.

5. What is your current Worker’s Compensation Mod?

6. What is your current bonding capacity, if any?   $
Attach a letter from your bonding company confirming bonding capacity.

7. What is your current bank line of credit, if any?  $
Attach a letter from your bank confirming line of credit.

8. What percentage of your firm’s work is normally subcontracted? % 

9. List three contractors that you do business with:

Legal Name Position Percent Owned

Name Telephone Contact
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10.	 List three of your major suppliers:

11.	 List three examples of recent projects completed:

Project Name: Project Location:

Project Owner: Total Project Size:

Your Scope of Work:

Contact Person: Your Contract Amount:

Project Name: Project Location:

Project Owner: Total Project Size:

Your Scope of Work:

Contact Person: Your Contract Amount:

Project Name: Project Location:

Project Owner: Total Project Size:

Your Scope of Work:

Contact Person: Your Contract Amount:
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12.	 List three references:

Name:

Company:

Address:

Phone: Fax:

Email:

Name:

Company:

Address:

Phone: Fax:

Email:

Name:

Company:

Address:

Phone: Fax:

Email:
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SUBCONTRACT

The Subcontractor and the Contractor agree that the materials, labor and equipment to be furnished and work to be done by the Subcontractor and the 

compensation to be paid by the Contractor are as follows:

The Subcontractor agrees to furnish all material and perform all work as described below at   , , in accordance with this Agreement, the Agreement between 

the Owner and Contractor, and  in accordance with the Terms and Conditions of the Contract, Supplementary General Conditions, the Drawings, 

Specifications and Addenda.

Witnesseth,  that the Subcontractor and Contractor for the considerations hereinafter named, agree as follows:

T he commencement date of the Subcontractor's Work on the Project shall be DATE and the completion date for the Work shall be DATE as 

modified by Contractor on a go forward basis

Item Description Quantity Unit Price Total

Section:

Total for Subcontract:  
Important Notice:

1. This Subcontract Agreement subject to acceptance by the Supplier and/or Subcontractor.

2. This Contract is subject to the additional Terms and Conditions attached hereto .

3. This Contract Price includes all applicable sales and use tax.

4. Subcontractor is also bound by Exhibit A: Insurance Requirements, attached hereto and made a part hereof. 

WORK SHOULD NOT BEGIN ON SITE AND NO PAYMENTS WILL BE MADE UNTIL THIS SUBCONTRACT IS EXECUTED  AND ALL REQUIRED 

INSURANCE DOCUMENTS HAVE BEEN SUBMITTED, REVIEWED, AND APPROVED. CONTACT WITH THE OWNER IS PROHIBITED AND MAY 

SUBJECT SUBCONTRACTOR TO BACKCHARGES.

T his is an agreement, dated DATE, by and between SUBCONTRACTOR NAME,  hereinafter called the Subcontractor and TRI-NORTH 

BUILDERS INC, 2625 RESEARCH PARK DR,  FITCHBURG, WI  53711, hereinafter called the Contractor.

SUBCONTRACT #:  

 TNB Job No.: PROJECT 

NUMBER-PROJECT NAME

Payment Terms: 10% RET / AFTER PYMT BY OWNER

SUBCONTRACTOR NAME

SUBCONTRACTOR ADDRESS

NOTWITHSTANDING ANYTHING IN THIS CONTRACT TO THE CONTRARY, THIS PROJECT WILL UTILIZE GCPAY.COM, AN ELECTRONIC PAYMENT 

APPLICATION SYSTEM, FOR PROCESSING OF ALL SUBCONTRACTOR INVOICES AND RELATED ITEMS. PAPER OR EMAILED INVOICES WILL NOT 

BE ACCEPTED. PLEASE SEE THE CORRESPONDENCE INCLUDED WITH THIS SUBCONTRACT FOR MORE INFORMATION ON GETTING

SIGNED UP WITH GCPAY. THERE IS NO COST FOR USING THIS SERVICE.

 THIS SUBCONTRACTOR IS REQUIRED TO PROVIDE ALL LABOR, MATERIAL AND EQUIPMENT NECESSARY TO COMPLETE ALL ASPECTS OF THE 

FOLLOWING TRADE(S):

SUBCONTRACTOR SCOPE OF WORK WRITTEN IN HERE

$
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TERMS AND CONDITIONS 

1.  The Contract. 
 (a)  The Contract consists of (i) the Agreement, including these Terms and Conditions and all exhibits or documents identified 
or incorporated in the Agreement, (ii) any written change orders or other written modifications to the Contract issued after the execution 
of the Agreement, and (iii) the Prime Contract. The foregoing may also be referred to herein as the Contract Documents. The Contract 
Documents do not include Subcontractor’s estimate, proposal or bid.  
 (b)  The "Prime Contract" is the agreement between Contractor and Owner, including all the general, supplementary and special 
conditions, drawings, specifications and addendums, written change orders, amendments and other written modifications to the Prime 
Contract, and all other documents enumerated in or attached to the Prime Contract.  Subcontractor, by signing this Contract, 
acknowledges that it has independently assured itself that the Prime Contract has been made available to it and confirms that it has had 
the opportunity to examine all documents comprising the Prime Contract. Contractor, in its sole discretion, may withhold any portion 
of the Prime Contract which contains proprietary and/or pricing information. Subcontractor shall report to Contractor, in writing, any 
errors, omissions or inconsistencies in the Prime Contract, including the drawings and specifications. Subcontractor shall not be entitled 
to any relief arising from any errors, omissions or inconsistencies in the Prime Contract to the extent it should have identified the error, 
omission or inconsistency prior to performing the Work. 
 (c)  Subcontractor is bound to Contractor in the same manner and to the same extent as Contractor is bound to Owner and 
others under the Prime Contract with respect to the Work, unless a more stringent requirement is required under this Agreement, in 
which case the more stringent requirements shall control and Contractor may exercise against Subcontractor any rights that Owner may 
exercise against Contractor under the Prime Contract.  In the event of any inconsistency among the Contract Documents, the manner of 
resolving such conflict shall be at Contractor’s discretion.  
 (d) Electronic Data / Systems. Contractor hereby advises, and the Subcontractor hereby acknowledges, that Contractor in 
administering this subcontract will be utilizing an information systems infrastructure to process, deliver, and share and/or, at times, to 
apply electronic signatures to execute certain project documentation through electronic means. As part of the implementation of this 
infrastructure, the Subcontractor will be given individual, secure log on codes to access the Contractor systems presenting this electronic 
information. The Subcontractor hereby agrees that such electronic access and the ability of the Subcontractor to print out such electronic 
documents will be in lieu of requiring the delivery of the contents of such electronic documents on printed or paper based media directly 
to Subcontractor by Contractor or through means of outside third-party services. Delivery of such electronic documents to Subcontractor 
will be deemed to have occurred when access to the document is made available to Subcontractor in the infrastructure. It is expressly 
understood that any drawings, specifications or other design documents, including, but not limited to, CAD and BIM files, provided in 
an electronic format and/or electronic media (“Digital Data Files”) shared with Subcontractor are issued only for convenience to the 
Subcontractor, or other authorized user. Digital Data Files, like any electronic data, transferred in any manner or translated from the 
system and format used by the design professionals on this project to another system or format are subject to errors and modifications 
that may affect the accuracy and reliability of the data, and, in addition, that electronic data may be altered or corrupted whether 
inadvertently or otherwise. As a result, no representations or warranties, whether expressed or implied, as to the accuracy of any Digital 
Data Files transferred are made herein. As the accuracy of the Digital Data files cannot be warranted or guaranteed, any issuance of the 
same is as supplemental information only are not intended to replace the Contract Documents, and to the extent there are any 
discrepancies between the Digital Data Files and the Contract Documents, the physical Contract Documents control. Subcontractor’s 
indemnity obligations as set forth in this Contract, extend to and include any use, reuse, or modification by Subcontractor of the Digital 
Data Files. 
  
2.  The Work. 
 (a)  The Work. The “Work” is defined as Subcontractor’s work, as more particularly described on the cover page of this 
Contract and within the Contract Documents. Subcontractor shall perform the Work in strict accordance with the Contract Documents 
and to the satisfaction of Contractor, Owner, and Architect. However, no set of construction documents can include/convey in writing 
each and every aspect of a particular Subcontractor‘s responsibilities and duties pertaining to their scope of Work and/or expertise. It is 
assumed by Contractor that the Subcontractor has made every effort to include any/all Work items reasonably assumed to fall within 
Subcontractor‘s particular expertise/scope of Work, even if those items are omitted or not expressly called out in the construction 
documents. The Work includes all construction, labor, materials and services required by the Contract Documents or reasonably inferable 
therefrom and all supervision, winter conditions, heat, transportation, tools, equipment and other things necessary for the proper and 
timely performance of the Work. Subcontractor hereby assumes the entire responsibility and liability for all Work until completion and 
final acceptance of the Work by Owner. In the event of any loss, damage or destruction thereof from any cause, Subcontractor shall be 
liable thereof, and shall repair, rebuild and make good said loss, damage or destruction at Subcontractor’s cost, except to the extent that 
such loss, damage or destruction is covered by insurance proceeds actually received by the applicable parties in interest under any 
applicable Builder’s Risk policy. If Subcontractor’s Work depends in any way on the proper, workmanlike or accurate performance of 
any work by Owner’s own forces or by other subcontractors of Contractor, Subcontractor shall use all means necessary to discover any 
defects in the work of such other forces or subcontractors, shall report the same in writing to Contractor prior to proceeding with the 
relevant Work, and shall provide such other forces or subcontractors sufficient time to remedy such defects, which time will result in an 
extension of Subcontractor’s time for performance. A failure to bring any such defect to Contractor’s attention shall be a waiver of any 
claims Subcontractor may have for additional time or cost resulting from such defects. If Subcontractor fails, within 7 days of receipt of 
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1.  The Contract. 
 (a)  The Contract consists of (i) the Agreement, including these Terms and Conditions and all exhibits or documents identified 
or incorporated in the Agreement, (ii) any written change orders or other written modifications to the Contract issued after the execution 
of the Agreement, and (iii) the Prime Contract. The foregoing may also be referred to herein as the Contract Documents. The Contract 
Documents do not include Subcontractor’s estimate, proposal or bid.  
 (b)  The "Prime Contract" is the agreement between Contractor and Owner, including all the general, supplementary and special 
conditions, drawings, specifications and addendums, written change orders, amendments and other written modifications to the Prime 
Contract, and all other documents enumerated in or attached to the Prime Contract.  Subcontractor, by signing this Contract, 
acknowledges that it has independently assured itself that the Prime Contract has been made available to it and confirms that it has had 
the opportunity to examine all documents comprising the Prime Contract. Contractor, in its sole discretion, may withhold any portion 
of the Prime Contract which contains proprietary and/or pricing information. Subcontractor shall report to Contractor, in writing, any 
errors, omissions or inconsistencies in the Prime Contract, including the drawings and specifications. Subcontractor shall not be entitled 
to any relief arising from any errors, omissions or inconsistencies in the Prime Contract to the extent it should have identified the error, 
omission or inconsistency prior to performing the Work. 
 (c)  Subcontractor is bound to Contractor in the same manner and to the same extent as Contractor is bound to Owner and 
others under the Prime Contract with respect to the Work, unless a more stringent requirement is required under this Agreement, in 
which case the more stringent requirements shall control and Contractor may exercise against Subcontractor any rights that Owner may 
exercise against Contractor under the Prime Contract.  In the event of any inconsistency among the Contract Documents, the manner of 
resolving such conflict shall be at Contractor’s discretion.  
 (d) Electronic Data / Systems. Contractor hereby advises, and the Subcontractor hereby acknowledges, that Contractor in 
administering this subcontract will be utilizing an information systems infrastructure to process, deliver, and share and/or, at times, to 
apply electronic signatures to execute certain project documentation through electronic means. As part of the implementation of this 
infrastructure, the Subcontractor will be given individual, secure log on codes to access the Contractor systems presenting this electronic 
information. The Subcontractor hereby agrees that such electronic access and the ability of the Subcontractor to print out such electronic 
documents will be in lieu of requiring the delivery of the contents of such electronic documents on printed or paper based media directly 
to Subcontractor by Contractor or through means of outside third-party services. Delivery of such electronic documents to Subcontractor 
will be deemed to have occurred when access to the document is made available to Subcontractor in the infrastructure. It is expressly 
understood that any drawings, specifications or other design documents, including, but not limited to, CAD and BIM files, provided in 
an electronic format and/or electronic media (“Digital Data Files”) shared with Subcontractor are issued only for convenience to the 
Subcontractor, or other authorized user. Digital Data Files, like any electronic data, transferred in any manner or translated from the 
system and format used by the design professionals on this project to another system or format are subject to errors and modifications 
that may affect the accuracy and reliability of the data, and, in addition, that electronic data may be altered or corrupted whether 
inadvertently or otherwise. As a result, no representations or warranties, whether expressed or implied, as to the accuracy of any Digital 
Data Files transferred are made herein. As the accuracy of the Digital Data files cannot be warranted or guaranteed, any issuance of the 
same is as supplemental information only are not intended to replace the Contract Documents, and to the extent there are any 
discrepancies between the Digital Data Files and the Contract Documents, the physical Contract Documents control. Subcontractor’s 
indemnity obligations as set forth in this Contract, extend to and include any use, reuse, or modification by Subcontractor of the Digital 
Data Files. 
  
2.  The Work. 
 (a)  The Work. The “Work” is defined as Subcontractor’s work, as more particularly described on the cover page of this 
Contract and within the Contract Documents. Subcontractor shall perform the Work in strict accordance with the Contract Documents 
and to the satisfaction of Contractor, Owner, and Architect. However, no set of construction documents can include/convey in writing 
each and every aspect of a particular Subcontractor‘s responsibilities and duties pertaining to their scope of Work and/or expertise. It is 
assumed by Contractor that the Subcontractor has made every effort to include any/all Work items reasonably assumed to fall within 
Subcontractor‘s particular expertise/scope of Work, even if those items are omitted or not expressly called out in the construction 
documents. The Work includes all construction, labor, materials and services required by the Contract Documents or reasonably inferable 
therefrom and all supervision, winter conditions, heat, transportation, tools, equipment and other things necessary for the proper and 
timely performance of the Work. Subcontractor hereby assumes the entire responsibility and liability for all Work until completion and 
final acceptance of the Work by Owner. In the event of any loss, damage or destruction thereof from any cause, Subcontractor shall be 
liable thereof, and shall repair, rebuild and make good said loss, damage or destruction at Subcontractor’s cost, except to the extent that 
such loss, damage or destruction is covered by insurance proceeds actually received by the applicable parties in interest under any 
applicable Builder’s Risk policy. If Subcontractor’s Work depends in any way on the proper, workmanlike or accurate performance of 
any work by Owner’s own forces or by other subcontractors of Contractor, Subcontractor shall use all means necessary to discover any 
defects in the work of such other forces or subcontractors, shall report the same in writing to Contractor prior to proceeding with the 
relevant Work, and shall provide such other forces or subcontractors sufficient time to remedy such defects, which time will result in an 
extension of Subcontractor’s time for performance. A failure to bring any such defect to Contractor’s attention shall be a waiver of any 
claims Subcontractor may have for additional time or cost resulting from such defects. If Subcontractor fails, within 7 days of receipt of 
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3.  Contract Time.   Time is of the essence with respect to the commencement, progress and completion of the Work.  Subcontractor 
will promptly begin the Work as soon as requested by Contractor and will carry forward and complete the Work as rapidly as Contractor 
may judge that the progress of the Project will permit in strict accordance with the latest Contractor-approved schedules and any 
modifications thereof. Contractor shall have complete control of the time, sequence and order in which the various portions of the Project 
shall be installed and the priority of Subcontractor’s Work and the work of other subcontractors and all matters representing the timely 
and orderly conduct of the Subcontractor’s Work. Subcontractor acknowledges and understands that Subcontractor does not control the 
order, sequence, or timing of the various portions of the Subcontractor’s Work and that Subcontractor waives any claim, including, but 
not limited to, claims of reimbursement for travel time or “downtime”, that the actual order, sequence or timing of the Subcontractor’s 
Work was changed during the progress of the Project or is different than what the Subcontractor assumed or was told prior to 
commencement of the Subcontractor’s Work. Subcontractor shall, at its own cost and expense, increase its labor or otherwise accelerate 
performance if directed by Contractor or required to maintain the scheduled progress of the Work or to achieve Project 
milestones/completion dates. Subcontractor shall cooperate with Contractor and all other contractors, subcontractors, and suppliers 
performing work on the Project and not cause any hindrance or delay in the work of other contractors, subcontractors, or suppliers on 
the Project, and shall be responsible for all increased costs and/or damages arising from any such hindrance or delay.  Subcontractor’s 
sole remedy for any non-Subcontractor caused delay, suspension, or interruption of the Work shall be an extension of time to complete 
the Work but only for a duration of time equal to that received by Contractor from Owner under the Prime Contract. If Subcontractor 
intends to claim an extension of time to perform as a result of a delay, Subcontractor must give Contractor written notice within seven 
(7) days after the event giving rise to the claim and follow the procedures in Section 4 for securing a Change Order; otherwise such a 
claim shall be deemed waived. Unless the Contract Documents provide otherwise, Subcontractor shall not be entitled to any winter 
conditions costs, whether incurred within the original schedule or a modification thereof, or any other damage for delay. If the Prime 
Contract provides for liquidated damages or other damages for delays, and such damages are assessed by Owner against Contractor, 
then Subcontractor shall be liable to Contractor for those damages that may be assessed by Owner against Contractor that are attributed 
to or caused by Subcontractor.  

4.  Changes.   Contractor may, at any time, without notice to Subcontractor’s surety, if any, and by written order of Contractor's 
authorized representative, make changes in, additions to and omissions from the Work, and Subcontractor shall promptly proceed with 
such change, addition, and/or omission in accordance with the Contract Documents. Contractor’s field personnel do not have the 
authority to approve changes to the Work. Changes hereunder that reduce the scope of Work or otherwise omit certain portions thereof 
shall decrease the Subcontract Price accordingly. For changes initiated by the Owner, Architect or their respective representatives, the 
Contract Price shall be adjusted only in the amount approved by Owner for the change less the amount of Contractor’s markup on said 
work. In no event shall Contractor be liable to Subcontractor for an amount greater than the amount received by Contractor from Owner 
for such change, less the amount of Contractor’s markup on said work, and nothing in this Contract shall be construed in any way to 
reach any different determination. For all other change requests, Subcontractor shall provide Contractor with written notice of its intent 
to claim an adjustment to the Contract prior to performing work for which it claims is a change. Failure to provide such notice shall 
constitute a waiver of such claims by Subcontractor. Provided such notice is given, Subcontractor is not entitled to any additional 
compensation for changes unless: (a) the changed work was done in accordance with a written change order signed by Contractor prior 
to the commencement of the changed work or in accordance with a written directive from Contractor directing Subcontractor to proceed 
with the item alleged to be a change and, following completion of the work contained in the directive, Contractor issues a change order; 
and (b) Owner approves the same with a change order under the Prime Contract. Failure to submit final pricing of an approved change 
within 7 days of the completion of the changed work shall constitute a waiver of such claims by Subcontractor. If there is a dispute 
regarding the performance or scope of the Work, or the entitlement to or the amount of any directed or requested change, or any other 
claim, Subcontractor shall nonetheless diligently proceed with the performance of the Work, including that portion that may be in 
dispute, as directed by Contractor. Subcontractor shall not negotiate directly with Owner for any additional work or any modification 
thereof, and all requests for the same from Owner shall be forwarded to Contractor. In the event that the Prime Contract imposes any 
limitation on the material or labor rates that Contractor may charge Owner for work performed under a change order or change directive, 
Subcontractor agrees that the rates it may charge Contractor shall be limited in an identical manner. For approved change order work, 
Subcontractor’s markup for overhead, profit and fee on the actual cost of materials or labor provided (including costs associated with 
Project management, administrative and estimating activities and home office costs, which costs will not be separately charged) shall 
be limited to the lesser of (a) 10%; or (b) the percentage specified in the Prime Contract. With respect to equipment used in connection 
with any approved change order work, the cost of equipment owned by Subcontractor and used on the Project will be charged at 85% 
of the rental rates listed in the latest edition of the Associated Equipment Distributors “green book” of nationally averaged rates, and the 
cost of equipment rented from third parties shall be the actual rental rates, but shall in no event exceed local market rates. Subcontractor 
shall keep records of the actual labor, material, equipment rental and other costs associated with any changed work performed by 
Subcontractor (even if the work is performed on a lump sum basis) and shall provide copies of this information to Contractor upon 
request. In the event Subcontractor fails to keep such records, any dispute as to the amount of the adjustment to the Contract Price shall 
be determined against the Subcontractor. Contractor reserves the right to audit Subcontractor’s accounting, cost and all other records 
relating to the performance, change orders, and the cost of the Work. Any change order that deducts from the Contract scope will have 
a corresponding deduction in the Contract Price, including Subcontractor’s fee, which deduction shall, at the least, be equal to the dollar 
value assigned to that particular scope on Subcontractor’s schedule of values. If there is no schedule of values, Subcontractor will be 
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required to provide (a) a detailed breakdown of the deduction, including labor, equipment and materials; and (b) detailed backup 
supporting the amount of the deduction claimed. 
 
5. Warranties. Subcontractor warrants the materials and equipment used will be of good quality and new and that the Work will be 
performed in a good and workmanlike manner and free from defects. Subcontractor understands and acknowledges that, if required by 
Owner, Subcontractor must provide Owner training for all systems installed by Subcontractor, and that a video recording of such training 
will be required to be submitted as part of Subcontractor’s closeout package prior to final payment. All Work shall also be performed 
and warranted as called for in the Prime Contract.  Subcontractor shall guarantee the Work for the longer of the warranty time period 
prescribed in the Prime Contract or one (1) year after final completion of the Project and acceptance of all work by the Owner. 
Subcontractor shall repair and/or replace, at Contractor’s sole option, any defective Work and any damages caused thereby promptly 
upon notice from Contractor.  Said warranty period shall be extended for one (1) year from the date of any repair or replacement of the 
Work within the warranty period. If, prior to the time final payment is due, Subcontractor refuses to perform warranty work, goes out 
of business, becomes insolvent, unable to pay its debts as they become due or otherwise appears to be having financial difficulties, then 
Contractor may, at its option and for the length of the warranty period, withhold from the balance of the Subcontract Price an amount 
that Contractor deems sufficient to cover the cost of correcting any defects or deficiencies in Subcontractor’s Work that may arise during 
the warranty period. This amount, less the amounts to complete or correct the Subcontract Work, shall be released to Subcontractor 
upon expiration of the warranty period.  Notwithstanding the withholding, Subcontractor is liable for all costs and damages incurred by 
Contractor in excess of the withholding.   
 

6. Defaults; Corrective Action. If Subcontractor is in default, including failing to commence, prosecute or complete the Work in 
accordance with the Contract, including but not limited to, supplying enough sufficiently skilled workers to maintain the applicable 
schedule, failing to remedy any defective Work or damages caused thereby, failing to perform any provision of this Contract, or 
otherwise breaching any Contract term, then Contractor, after 48 hours’ notice to Subcontractor and provided Subcontractor fails within 
the 48 hours to cure the default to Contractor’s satisfaction, as evidenced by written acceptance of Subcontractor’s corrective action by 
Contractor’s designated representative, may, without prejudice to any other remedies it may have, cure the default and/or terminate this 
Contract for cause and finish the Work by such means as Contractor sees fit. Contractor’s determination of Subcontractor’s default or 
defaults, made by Contractor in good faith under the belief that a default or defaults existed under the terms of the Contract shall be 
conclusive as to Contractor’s right to proceed as set forth in this Section 6.  Contractor may use the balance of the Subcontract Price to 
cure the default, complete the Work and offset damages caused thereby. Contractor shall be entitled to a 10% markup on all costs 
incurred to cure the default and/or complete the Work. The liability of Subcontractor hereunder shall extend to and include the full 
amount of any and all sums paid, expenses and losses incurred, damages sustained and obligations assumed by Contractor in good faith 
under the belief that such amounts were necessary or required to remedy such failure or refusal, and/or to complete Subcontractor’s 
Work, including, but not limited to, providing the labor, materials, equipment, supplies and other items reasonably necessary to do so 
and/or awarding subcontracts and/or purchase orders to one or more third parties to complete all or a portion of the Subcontractor’s 
Work; and to settle, discharge or compromise any claims, demands, suits and judgments pertaining to or arising out of the 
Subcontractor’s Work. If the cost to cure the default, complete the Work and/or offset other damages caused thereby exceeds the unpaid 
balance, then Subcontractor shall immediately pay the difference to Contractor. If reasonable grounds exist that Subcontractor will be 
in breach of the Contract and Subcontractor fails to give Contractor evidence satisfactory to Contractor that Subcontractor will be able 
to perform and/or otherwise fulfill its obligations under the Contract within 48 hours’ notice of Contractor’s demand for such assurances, 
then failure to deliver such assurance shall constitute a default under this paragraph entitling Contractor to the remedies set forth herein. 
Notwithstanding the foregoing, in the event either Contractor or Owner deems an event of default to constitute an emergency, Contractor 
shall have the right to take whatever action it deems reasonably necessary to remedy said emergency at Subcontractor’s cost and expense 
without advance notice to Subcontractor. All other terms and conditions contained in this Section 6 shall apply in the event of an 
emergency. 

7.   Suspension and Termination.  Contractor may suspend the Work, in whole or in part, or terminate this Contract, in whole or in 
part, for cause (e.g., Subcontractor is in default or other breach of the Contract and fails to cure the same within 48 hours after receiving 
notice from Contractor), without cause and for Contractor’s convenience, or if the Prime Contract is suspended or terminated.  In the 
event of a suspension, Subcontractor shall, upon written order, discontinue Work and proceed again at such time as directed by 
Contractor. In the event of termination, and provided such termination was not due to the fault of Subcontractor, then Subcontractor 
shall, as its sole remedy, be entitled to be paid for so much of the Work properly performed, at such price as said Work is worth in 
proportion to the total work to be done under this Contract, with no further compensation or damages. Notwithstanding the foregoing, 
Subcontractor shall not be entitled to receive any greater amount than Contractor may, on behalf of Subcontractor, recover from Owner 
for such termination.  Upon a determination by a court of competent jurisdiction or by an arbitrator that termination of this Contract by 
Contractor was wrongful, then such termination will be deemed converted to a termination for convenience and Subcontractor's remedies 
shall be limited to those set forth in this Section 7. Upon termination by Contractor under this Section 7, Contractor may, among other 
things, take over the Work and any materials, equipment and tools of Subcontractor and/or Sub-subcontractors with respect to the same 
and Subcontractor shall (a) cease operations as directed by Contractor; (b) take any actions necessary, or that Contractor directs, for the 
protection and preservation of the Work; and (c) except for Work directed to be performed prior to the effective date of the termination 
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stated in the notice, terminate all existing subcontracts and material supply contracts that Contractor has not chosen to accept in 
accordance with this Contract. Under no circumstances shall Subcontractor remove any Work in place or any materials onsite, regardless 
of the existence of a dispute or termination under this Section. Termination of this Contract by Contractor shall not relieve Subcontractor 
from Subcontractor’s obligations in connection with the Work performed prior to the termination nor will such termination abrogate 
any obligations of Subcontractor under, or rights or remedies afforded to Contractor by, this Contract or the Contract Documents 
including, without limitation, Subcontractor’s insurance and indemnity obligations. Notwithstanding anything in this Section 7 or 
Section 6 to the contrary, in the event Owner demands Subcontractor’s removal from the Project, Contractor has the absolute right to 
terminate Subcontractor’s Contract with no advance notice and such termination shall be deemed a termination for cause.  

8.   Payments.   
 (a)  Progress Payments. In exchange for the proper and timely performance of the Work, Contractor shall pay Subcontractor 

the Subcontract Price. Progress payments less ten percent (10%) retainage shall be made to Subcontractor in accordance with the terms 
listed on the cover of this Contract provided, however, that Contractor may delay payment to Subcontractor until Contractor receives 
payment from the Owner for the Work, and Subcontractor shall not be entitled to interest for any delay of payment, nor shall 
Subcontractor be entitled to claims under any prompt payment act or law, which Subcontractor expressly waives by signing this Contract. 
Notwithstanding anything in this Contract to the contrary, in the event a state statute mandates a different retainage amount, the statutory 
retainage amount shall be the amount withheld from each payment. Contractor may deduct from any payment due or to become due to 
Subcontractor under this Contract money owed by Subcontractor to Contractor under this or any other agreement.  Contractor may 
withhold any payment in whole or in part under this Contract because of (i) Subcontractor’s failure to comply with a term or condition 
of the Contract; (ii) defective Work; (iii) incomplete Work; (iv) untimely Work; (v) withholding of payments from Contractor by Owner 
due to an act, omission or breach of Subcontractor; (vi) actual, alleged or threatened third party claims, including, but not limited to, 
threatened or actual lien or bond claims, by a Sub-subcontractor; (vii) discrepancies in Subcontractor’s sworn statements; or (viii) 
Subcontractor’s failure upon demand to provide Contractor with evidence satisfactory to Contractor of Subcontractor’s: (1) compliance 
with the insurance and bonding requirements of the Contract Documents or (2) compliance with its payment obligations under the 
Contract Documents, which evidence may include, if requested by Contractor, copies of any recorded lien satisfactions, lien waivers 
and formal withdrawal of lien notices. Contractor shall have the right to use any withheld money to cure the reason for the withholding 
and any damages caused thereby.   
 (b)  Lien Waivers and Sworn Statements.  As a condition precedent to payment of any payment requested by Subcontractor, 
Subcontractor shall provide all documents requested by Owner or Contractor with respect to such payment, and all required releases 
and lien waivers from Subcontractor and its Sub-subcontractors, which shall be on the form required by Owner or Contractor, proof of 
compliance with any and all applicable reporting requirements, and a sworn statement (which shall be notarized) on the form provided 
or approved by Contractor identifying all Sub-subcontractors, the contract amounts and balances under the subcontracts with each and 
which Sub-subcontractors are to be paid from the funds being requested for that pay period. Notwithstanding the foregoing, Contractor 
must always have sufficient funds remaining on the Subcontract balance (including retainage) to ensure full satisfaction of all unpaid 
Sub-subcontractor amounts. In other words, Contractor has the absolute right to withhold sufficient funds to cover all outstanding unpaid 
Sub-subcontractor balances until such time as it has received proof of payment of such balances, which must be in the form of a lien 
waiver satisfactory to Contractor. In the alternative, Contractor may issue direct payment or joint checks in accordance with its right as 
set forth in this Contract.   
 (c)  Final Payment. Final payment shall not be due to Subcontractor until the Work is fully completed in accordance with the 
Contract and such time as Subcontractor has provided Contractor with (1) a final and accurate sworn statement on the form provided or 
approved by Contractor identifying all amounts originally owed and paid to Subcontractor and all Sub-subcontractors, as well as the 
alleged balances, which shall be zero or equal to the applicable portion of the final draw requested by Subcontractor and the retainage 
still being withheld; (2) marked-up drawings showing as-built conditions of the Work; (3) air balance (if applicable); (4) two (2) original 
full and final lien waivers from Subcontractor and all Sub-subcontractors on the form provided by Contractor (one each for Contractor 
and Owner); (5) final and official punchlist signed by an authorized representative of Contractor; (6) a final invoice with a separate 
invoice for change orders; (7) two (2) original warranties on a form acceptable to or provided by Contractor (one each for Contractor 
and Owner); (8) if applicable, videotape or other electronic video of Owner training sessions on Subcontractor’s installed systems; and 
(9) any other cost, change order backup or other documentation requested by Contractor or Owner. Subcontractor shall have 45 days 
after the designated substantial completion date (as established by written notice received by Subcontractor from Contractor) to submit 
final invoices/billings for Subcontractor‘s Work, with all required documentation. Any billings or invoices received after the mandatory 
45-day closeout period will not be honored. Upon complete, timely and proper performance of the Work, final approval and acceptance 
of the Work by Owner and Contractor, and satisfaction of all other conditions of the Contract Documents, Subcontractor is entitled to 
receive final payment.  Final payment, less retainage, is not due until after the foregoing conditions are satisfied and Contractor receives 
payment from Owner for the Work for which final payment is sought. Final unconditional lien waivers must be submitted to Contractor, 
on the form required by Owner, within five (5) days of receipt of final payment by Subcontractor. Should Contractor’s close-out of the 
entire Project and receipt of final payment from Owner be delayed as a result of Subcontractor’s delay or failure to submit all such 
Project close-out documents relating to Subcontractor’s Work, Subcontractor will be responsible for any costs and expenses and damages 
sustained by Contractor as a result of such delay or failure.  Further, Subcontractor’s compliance with all other provisions of the Contract 
Documents is a condition precedent to Subcontractor’s right to final payment. The acceptance of final payment shall constitute a waiver 
of all Subcontractor’s claims. However, final payment by Contractor shall not be construed as acceptance of defective, faulty, or 
improper Work or materials nor shall it release Subcontractor from any of its obligations under this Agreement.   
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(d)  Payment Disputes. In any dispute between Contractor and Owner with respect to the amount, classification, price, time or 
value of: (1) the Work, (2) any change order work performed by Subcontractor without prior written consent from the Owner and 
Contractor, (3) any delay in the prosecution of the Work caused by Subcontractor, or (4) any other matter whatsoever pertaining to the 
Work, Contractor may, in its sole discretion, compromise the same with Owner, and tender to Subcontractor the amount due 
Subcontractor according to that compromise which shall operate to release and discharge Contractor and Owner from all further liability 
to Subcontractor on that matter. 

 (e)  Payment Obligations. Subcontractor shall promptly pay (1) its Sub-subcontractors and, with respect to lower tier Sub-
subcontractors, ensure that such Sub-subcontractors are paid; (2) all earned monies, benefits and fringe benefits, paid time off, 
allowances, payroll taxes and per diem owed to employees (collectively, “Wages”); and (3) union, trust and/or pension fund dues and 
fringes (“Union Dues”), all of which obligations are not conditioned on Subcontractor’s receipt of payment from Contractor. Contractor 
has the right, but not the obligation, to issue joint checks to Subcontractor and any Sub-subcontractor, to pay Union Dues directly and 
to pay directly any Sub-subcontractor. Contractor also has the right, upon a good faith belief that wage theft (defined broadly as a failure 
by Subcontractor to pay a worker Wages with an intent to defraud or by willful blindness) has occurred on a Project, to investigate or 
audit Subcontractor. Subcontractor will cooperate with the investigation or audit at its expense by, among other things, providing access 
to Contractor to all relevant information and records, providing interview access to Contractor, or providing any other assurances 
Contractor may reasonably require. If Subcontractor refuses to cooperate or if Contractor concludes in good faith that wage theft has 
occurred, then Contractor may terminate this Contract for cause without opportunity to cure and/or refer the matter to government 
authorities. Subcontractor should report to Contractor any good faith suspicion of violation by any other provider of labor on the jobsite. 
Endorsement of a joint check shall constitute a lien waiver and/or waiver of bond rights by the payee(s) of such check up to the full 
amount of the check. Any such payments, and any costs or expenses Contractor incurs in connection with the same, shall be deducted 
from the Subcontract Price along with, where applicable (i) a joint check fee of $100.00; and/or (ii) a cashier’s check fee of $100.00; 
and/or (iii) a wire transfer fee of $100.00. Subcontractor shall pay Contractor those portions of Contractor payments under this section 
that are more than the Subcontract Price. Contractor has the right to make direct contact with a Sub-subcontractor, employee, union or 
any other person or entity regarding claims/demands of that Sub-subcontractor, employee, union or other person or entity or to otherwise 
confirm Subcontractor’s sworn statement.  

(f)  Internet Payment Application System. Contractor may, at Contractor’s sole discretion, utilize GCPay, an electronic 
payment application system to process payment applications and collect waivers and other documents that may be required 
for payment.  If Contractor utilizes such a provider, then Contractor shall supply Subcontractor with instructions and any additional 
requirements of either Contractor or GCPay, and Subcontractor shall comply with such instructions and requirements in addition to the 
other conditions precedent to payment under the Contract. On Projects utilizing GCPay, only invoices submitted through GCPay will 
be accepted; invoices sent via mail or electronic mail will be marked rejected and returned to the Subcontractor.  

 
9.  Liens.  Subcontractor shall keep the Project Site free from liens arising out of labor, material or other things contributed to the Project 
by a Sub-subcontractor. Subcontractor shall deliver the Work free from all liens, claims and encumbrances. Should a lien be placed on 
the Project by a Sub-subcontractor, then Subcontractor shall discharge the lien of record within seven (7) days of Contractor’s demand. 
The scope of Subcontractor’s indemnity obligations in Section 12(a) includes claims and/or liens arising from Subcontractor’s failure 
to comply with this Section. If the Prime Contract requires Contractor to waive its right to place liens on the Project Site or any part 
thereof, Subcontractor hereby waives its right to place liens on the Project and agrees to cause its Sub-subcontractors to waive their 
respective rights to place liens on the Project. 

 
10.  Invoicing.  

(a)  Only complete invoices will be accepted for Work actually in place. Contractor reserves the right to adjust Subcontractor‘s 
billing to reflect actual Work completed. Subcontractor billings may also be adjusted for other causes (e.g., faulty/substandard Work by 
Subcontractor necessitating remedy by a Contractor) according to the sole discretion of Contractor and/or as directed by Owner. For 
non-GCPay projects, all hard copy invoices must be submitted to Contractor’s corporate headquarters located at 2625 Research Park 
Drive, Fitchburg, Wisconsin, 53711; and all e-mail invoices must be submitted to apsubs@tri-north.com. If this Project is utilizing 
GCPay, invoices must be submitted through GCPay; emailed or mailed invoices will not be accepted on GCPay projects. All invoices 
must contain the Project description and number as set forth on the Agreement or payment will not be processed. The terms of this 
Agreement shall supersede any terms attached to Subcontractor’s invoice, which terms shall not be applicable to this Agreement and 
shall not be considered to be part of Subcontractor’s exceptions to the provisions of this Agreement. Approved change orders must be 
invoiced separately.   

(b)  All items required by this Subcontract as conditions precedent to payment must be provided with Subcontractor’s invoice. 
Invoices that do not include the required documentation or meet all conditions precedent will not be processed and will instead be 
returned to Subcontractor, and Subcontractor will be required to resubmit its invoice with the appropriate documentation. Invoices that 
do not clearly identify sales tax also will be returned to Subcontractor for correction and resubmittal. Contractor will backcharge 
Subcontractor for any clerical/accounting services necessary to fully complete Subcontractor’s invoice at Contractor’s standard billable 
rate. If a complete invoice is not received by the time a payment request is submitted to the Owner, that invoice will not be processed 
for payment until the next payment period after Subcontractor submits its completed invoice. Contractor has the right at anytime to 
require Subcontractor to submit certified payrolls for the Project. 

(c) Time & Material invoices, including invoices for time & material change orders, must be itemized to include labor, material 
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and work performed, and must include all backup requested by Contractor, including, but not limited to, daily time cards signed by 
Contractor’s onsite representative and material invoices.  

(d) In order to receive a response to any payment status inquiry, the following procedure must be followed when contacting 
Contractor: Subcontractor must fax (608-204-7284, Attn: Accounts Payable) or e-mail (apsubs@tri-north.com) the following 
information: (i) Subcontractor name and fax number; (ii) Invoice number and amount; (iii) Project name, location and number; and (iv) 
specific question. Contractor will respond to such inquiries as it is able. 
 
11.  Clean-Up.  Subcontractor shall maintain that part of the Project upon which it is working clean at all times. In the event of a failure 
by Subcontractor to clean the Project Site after 48 hours’ notice from Contractor, Contractor may conduct its own clean-up at 
Subcontractor’s cost and expense plus a 10% markup. Subcontractor shall pay its share of waste disposal fees at common dumpster.  

12.  Indemnification.     
 (a)  Subcontractor shall indemnify, defend and hold harmless Contractor, Owner, any other person or entity required to be 
indemnified by Contractor under the Prime Contract and the officers, directors, employees, agents, insurers, successors and assigns of 
each, from and against any and all actual, alleged or threatened claims, fines, penalties, liens, causes of actions, suits, demands, damages, 
liabilities, losses, costs and expenses, including, but not limited to, actual attorneys’ fees (the “Claim”) arising from, relating to, or 
incidental to the Work, but only to the extent caused in whole or in part by Subcontractor’s breach of a term of the Contract Documents 
or a negligent or intentional act or omission of Subcontractor, a Sub-subcontractor or any person or entity for whose acts or omissions 
Subcontractor or Sub-subcontractor may be responsible.  Subcontractor shall obtain, maintain and pay, from the beginning until the 
completion of the Work and acceptance of the same by Owner, policies of insurance satisfactory to Contractor covering the liabilities 
mentioned above.  
 (b)  Contractor, in its sole discretion, reserves the right to retain, at Subcontractor’s cost and expense, its own counsel to defend 
it, Owner and/or other indemnified parties, against a Claim covered by Section 12(a). Contractor’s reservation of such election to defend 
with counsel of its own choice shall not limit Subcontractor's obligations under Section 12(a). 
 (c)  In Claims against any person or entity indemnified under Section 12(a) by an employee of Subcontractor or a Sub-
subcontractor, the obligations under Section 12(a) shall not be limited by a limitation on the amount or type of damages, compensation 
or other benefits payable by or for the Subcontractor or the Sub-subcontractor under worker’s compensation, disability benefit or other 
employee benefit acts. 
 (d) All indemnification obligations under this Contract, including, but not limited to, the obligations set forth in this Section 
12, shall survive the making of final payment, the termination of this Contract, and completion of Subcontractor’s Work. 
  
13.  Insurance and Bonds.   

(a)  Subcontractor shall maintain, at its cost and expense, commercial general liability insurance (on an occurrence basis and 
including products completed/operations, which coverage shall be maintained for a period of three (3) years after completion of the 
Project,; XCU coverage; contractual liability; and personal injury and advertising injury), worker’s compensation insurance, and auto 
liability insurance and other coverage as may be required under the Contract Documents including professional liability insurance, if 
Subcontractor is providing design-build services, at limits specified by Contractor or in the Contract Documents. Certificates of 
insurance specifying the job name and location shall be filed with Contractor before commencement of the Work and Contractor, Owner 
and any other party required under the Prime Contract shall be named as additional insureds, on a primary and non-contributory basis, 
on all liability policies, and endorsements thereto, for both ongoing and completed operations. Any insurance maintained by Contractor 
or Owner will be in excess of and not contribute with additional insured coverage provided by Subcontractor regardless of any “other 
insurance” clause. “Vertical exhaustion” shall apply when determining responsibility for coverage. If Subcontractor has blanket 
additional insured coverage, that coverage shall be afforded to Contractor as required by this Contract. No payments under this Contract 
shall be made to Subcontractor by Contractor unless Contractor receives copies of the Certificate of insurance and the additional insured 
endorsement. Notwithstanding the requirements of the Contract Documents, Subcontractor bears the sole responsibility for ensuring its 
insurance meets the requirements of the Contract Documents. Contractor shall have no obligation to examine any certificate(s) received 
or to advise the Subcontractor in the event its insurances are not in compliance with the Contract requirements. Acceptance of 
certificate(s) that are not compliant with the stipulated coverages shall in no way whatsoever imply that Contractor has waived its 
insurance requirements.  

(b) Contractor utilizes BCS to track and verify insurance coverage of all subcontractors. Upon Contractor’s receipt of this 
executed Contract, Subcontractor will receive an email from tnbinsurance@tri-north.com. Subcontractor must follow the instructions 
contained in the email to provide proof of insurance, including any required endorsements. In addition to other terms and conditions 
contained herein, a compliant COI in BCS is a condition precedent to payment. 

 (c)  Subcontractor shall ensure that general liability, excess (umbrella) liability policies and worker’s compensation policies 
be endorsed waiving rights of subrogation against Contractor and Owner. 

(d)  Contractor shall have the right at any time to require Subcontractor to furnish a bond covering the faithful performance of 
this Contract. Subcontractor’s costs associated with obtaining such bond will be reimbursed by Contractor.  If a bond is required by 
Contractor subsequent to the signing of this Contract, and Subcontractor is then unable to procure such bond, this Contract may, at the 
option of the Contractor, be terminated for Contractor’s convenience.  

(e)  Failure to obtain or maintain such insurance in force shall constitute a material breach of this Contract, permitting Contractor 
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to, among other things, withhold payment until proper evidence of insurance is provided and/or procure the required insurance and offset 
the cost of the same against any balance due or to become due to Subcontractor under this Contract. If the remaining balance is 
insufficient to reimburse Contractor for all cost and expense that Contractor incurs in procuring the insurance Subcontractor failed to 
procure, then Subcontractor shall pay the overage to Contractor immediately upon demand. Contractor reserves the right to, among other 
things, stop Work until proper evidence of insurance is provided. 
  (f)  If providing professional services, Subcontractor’s insurance shall include professional liability insurance with limits not 
less than One Million Dollars ($1,000,000.00) on a claims-made basis and One Million Dollars ($1,000,000.00) in the aggregate with 
all such coverage retroactive to the earlier of the date of this Subcontract or the commencement of Subcontractor’s services in relation 
to the Project.  The Subcontractor’s Professional Liability Insurance shall provide coverage for all errors and omissions of the 
Subcontractor and its employees, agents and designees, including without limitation, coverage for errors and omissions in the fulfillment 
of the Subcontractor’s professional obligations under this Agreement. 
  (g) Subcontractor shall carry sufficient comprehensive insurance on its equipment, personal property (including tools and, if 
applicable, jobsite trailer), and material on and off the Project site and en route to and from the site that will not become a part of the 
Work. Subcontractor agrees that Owner and Contractor shall not be responsible for any loss or damage to any equipment, personal 
property or materials of Subcontractor and Subcontractor agrees to waive any and all subrogation rights against Owner and Contractor 
for any such loss or damage. 
 
14.  Workplace Safety; Smoking; Drugs and Alcohol.  

(a) While performing Work onsite, Subcontractor is responsible to ensure that all of Subcontractor’s employees have 
appropriate Personal Protective Equipment (PPE). Hard hats, safety glasses, high visibility vests or shirts, and work shoes are all 
mandatory. Long pants and sleeved shirts must be worn at all times. Tennis shoes, open-toed shoes, and sandals are prohibited. Hearing 
protection, face protection, and hand protection will conform to OSHA standards. Any employee or Sub-subcontractor or Subcontractor 
not conforming to these requirements will need to leave the jobsite until they are in compliance, with the costs of any delays resulting 
from such noncompliance being borne by Subcontractor. In the alternative, and only when available, employees or Sub-subcontractors 
of Subcontractor that are not in compliance will, if available, be provided with Tri-North issued PPE (hard hat, safety glasses, hi-vis 
vest) at a cost of $200/employee or Sub-subcontractor employee, the cost of which will be deducted from Subcontractor’s Contract 
balance. 

(b) Subcontractor shall perform its Work in a safe manner, shall comply with all safety measures required by applicable laws 
and/or in the Contract Documents, and shall abide by any additional safety measures imposed by Contractor. Subcontractor shall be 
solely responsible for the protection, safety, and occupational health of its employees, Sub-subcontractors, and any others exposed to 
Subcontractor’s operations. Subcontractor will be responsible for all costs, if any, incurred by Contractor to ensure Subcontractor’s 
compliance with Contractor’s safety program, the Contract Documents, and applicable laws. Such costs may include, but are not limited 
to, labor and material costs to oversee Subcontractor’s safety program compliance, costs to provide training and costs incurred by 
Contractor for attendance at meetings by Contractor’s safety staff. Neither the establishment of a safety program by Contractor, nor 
corrective actions taken by Contractor to ensure Subcontractor’s compliance with all applicable safety requirements, shall relieve the 
Subcontractor or its Sub-subcontractors of their respective safety responsibilities 

(c) Subcontractor shall immediately, verbally report to the Contractor the occurrence of any accident. Subcontractor shall 
submit to Contractor, within two (2) business days of the occurrence of any accident, copies of all reports arising out of any injuries to 
its employees or those of any firm or individual to whom it may have subcontracted work, or any property damages arising or alleged 
to have arisen from any act or omission of Subcontractor. 

(d) While on the Project Site and while conducting activities in connection with this Contract off the Project Site, no 
Subcontractor employee may use, possess, or be under the influence of alcohol or illegal drugs. The legal use of prescribed drugs is 
permitted only if it does not impair the employee’s ability to perform the essential functions of this Contract effectively and safely. 

(e) Smoking shall be prohibited on the Project Site unless Contractor designates a specific smoking area. 
(f) Subcontractor is responsible for the control, containment, and cleanup of any dust it generates that may contain levels of 

respirable silica at or above the OSHA permissible exposure limit (PEL). In the event Subcontractor’s Work includes tasks that may 
generate respirable silica dust, Subcontractor must provide Contractor with a copy of its exposure plan, which must, at a minimum, 
include the following: (i) containment management at the point of generation through the use of tools/equipment equipped with integral 
water delivery systems or integral HEPA vacuum systems, or, where the use of such tools is infeasible/impractical, temporary enclosures 
must be installed to adequately contain and prevent secondary exposures; and (ii) housekeeping measures used to clean up silica-
containing dust must be completed using HEPA vacuuming or other effective controls and cleanup must be done immediately following 
completion of the task. Should Subcontractor have air-sampling documentation showing a particular task will not generate levels of 
respirable silica above OSHA PEL’s or that control methods will adequately control the exposure, a copy of that documentation must 
be presented to Contractor’s safety director prior to commencement of Subcontractor’s Work and a copy of such documentation must 
be kept at the Project site for the duration of the Work. 
  
15.  Taxes; Utilities.  Subcontractor is responsible for the reporting and payment of its own taxes. Contractor agrees to provide utilities 
to the Project that are necessary for the proper performance of the Work; said utilities must be extended by Subcontractor at its own 
expense for its use. In the event it is determined, either before or during the Project, that the Project is located in a tax enterprise, or 
other tax-free zone, or otherwise qualifies for a tax exemption, the Subcontractor agrees that it will take any and all action necessary, 
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including, but not limited to, completing required applications by the applicable governmental authority, in order to ensure that tax 
savings are realized on the Project. Subcontractor will be reimbursed for fees associated with any such applications, but understands and 
agrees that tax savings realized will be deducted from the Subcontract balance. 

16. Equipment. It is assumed and understood by Contractor that Subcontractor‘s pricing includes all necessary scaffolding, staging, 
ladders, lifts, material handlers, and all other related general requirements to allow the Subcontractor to perform its Work in the most 
complete manner possible. Contractor‘s equipment will be available to Subcontractor only at the Contractor‘s discretion, and subject to 
the terms contained herein. In the event that Subcontractor or a Sub-subcontractor, by rental, loan, or otherwise, makes use of any of 
Owner’s or Contractor’s equipment, scaffolding or other appliances, standard Tri-North rental rates will apply (to be billed or deducted 
from this Contract), and Subcontractor shall be deemed to agree, by signing this Subcontract, that, prior to such use, it will ensure that 
the persons using such items are properly trained and, if necessary, licensed to use such items and that it (i) accepts such items in their 
“as is” condition; and (ii) will use such items at the sole risk of the person using such items. Subcontractor shall defend, hold harmless 
and indemnify Contractor and its officers, directors, employees, insurers, agents, successors and assigns from and against all claims, 
fines, penalties, damages, losses and expenses, including attorneys’ fees, of every nature and of every kind arising from or incidental to 
Subcontractor’s or its Sub-subcontractors’ use thereof regardless of the cause of the claim, fine, penalty, damage or loss.  

17.  Permits; Licenses.  Subcontractor represents and warrants that it is qualified/registered to do business in the state in which the 
Project is located, holds all licenses required to perform the Work, including municipal and state licenses, and has obtained all other 
necessary governmental approvals, including permits, to perform the Work. Upon Contractor’s request, and as a condition precedent to 
any payment, Subcontractor shall furnish to Contractor a copy of Subcontractor’s license for the state in which Subcontractor is 
performing the Work and other documents evidencing that all other necessary permits, approvals and licenses have been obtained. 

18.  Laws.  Subcontractor shall strictly comply with all permits, codes, rules, regulations, laws and ordinances, including, but not limited 
to, those relating to safety and the environment, taxation, worker’s compensation, and employment applicable to the Work or the Project 
(“Laws”), including those Laws of the municipality and state in which the Work is performed and the Project is located, and federal 
Laws and including those that take effect during the Project. Subcontractor’s indemnification contained in Section 12 shall apply with 
respect to any and all liability and damages, fines, costs and attorney’s fees incurred by Contractor or Owner on account of 
Subcontractor’s failure to comply with any such Laws. 

19. Disputes.  Any dispute arising from this Contract shall, at Contractor’s option, be resolved by litigation, binding arbitration in 
accordance with, at Contractor’s sole option, Wisconsin Statutes Chapter 788 or the Construction Industry Arbitration Rules of the 
American Arbitration Association then currently in effect, or the dispute resolution clause of the Prime Contract. Subcontractor does 
not object to and consents to the joinder and participation of any person or entity in an arbitration with, among others, Contractor and 
Subcontractor. In the event litigation is selected, Subcontractor irrevocably and unconditionally waives any and all right to trial by jury 
in any action, suit, proceeding or counterclaim related to this Project. Pending a final determination of a dispute or claim, including 
those relating to a progress payment, Subcontractor shall proceed diligently and expeditiously with the Work in accordance with the 
Contract Documents. Except as specifically provided elsewhere in the Contract, all Subcontractor claims shall be presented to Contractor 
in writing within seven (7) days of the event or condition giving rise to the claim or else such claim shall be deemed time barred. The 
exclusive Forum and venue for any arbitration or litigation shall be Dane County, Wisconsin, and Subcontractor consents to the 
jurisdiction of the courts of Wisconsin. This Contract and any dispute arising under this Contract shall be governed and interpreted in 
accordance with the laws of the State of Wisconsin. 

20. Attorneys’ Fees.  Subcontractor is responsible to Contractor for the actual attorneys’ fees and costs Contractor may incur in 
enforcing any term or condition of this Contract, in connection with the defense or settlement of any claim or demand of Subcontractor 
or a Sub-subcontractor, or arising from Subcontractor’s breach of the Contract. 
 
21.  Waiver of Damages.  In no event shall Contractor be liable to Subcontractor for, and Subcontractor waives claims for, any 
consequential or incidental damages, including, but not limited to, lost profits on Work not executed, lost profits/opportunity costs and 
inefficiencies in the performance of the Work, arising from, relating to or incidental to the performance, coordination or suspension of 
the Work, the Contract, including a breach or the termination thereof, or the Project.  

22.  Assignment and Severability.  This Contract, or any monies due or to become due under this Contract, may not be assigned by 
Subcontractor without Contractor’s prior written consent.  Each subcontract with Sub-subcontractors shall provide for the contingent 
assignment of such subcontract to Contractor provided that the assignment is effective only after termination of the Contract and only 
for those subcontracts that Contractor accepts by notifying Subcontractor and the applicable Sub-subcontractor. The Contract represents 
the full and final agreement of the parties and supersedes all prior written and oral communication between the parties. The terms of this 
Contract are to be interpreted and applied to the fullest extent permitted by law (e.g., if unconditional lien waiver clause is unenforceable 
then the same is interpreted as conditional lien waiver clause, if retainage is more than permitted under applicable law then retainage is 
reduced to maximum amount permitted, etc.).  The partial or complete invalidity of one or more provisions or portions of the Contract 
Documents shall not affect the validity or continuing force and effect of any other provision or portion thereof.  
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23.  Failure to Enforce; Non-Waiver. No failure of Contractor at any time to enforce or require strict conformance with and 
performance of the terms and conditions of this Subcontract shall constitute a waiver of such terms and conditions and shall not affect 
or impair such terms or conditions in any way, or Contractor’s right at any time to enforce such remedies for any breach of the 
Subcontract. The giving of a waiver by Contractor in any one instance shall not limit or waive the necessity to obtain Contractor’s waiver 
in any future instance. 
 
24. Submittals. Contractor’s review of Subcontractor submittals is for general conformance with the design concept of the Project and 
the Contract Documents. Corrections, comments, notations, or Contractor’s stamp upon submittals does not relieve Subcontractor from 
its obligation to comply with the Contract Documents. Approval of a submittal shall not be deemed acceptance of defective Work. 
Subcontractor is not entitled to a claim for additional time resulting from an alleged delay in Contractor’s review of submittals unless 
Subcontractor’s submittals expressly state a reasonable timeline within which a response is required from Contractor. 
 
25. Independent Contractor. No employment, partnership, or joint venture relationship is created by this Agreement. Subcontractor is 
an independent contractor of Contractor and shall act at all times as an independent contractor of Contractor hereunder.  Neither 
Subcontractor nor anyone employed by or acting for or on behalf of Subcontractor shall ever be construed as an employee of Contractor 
and Contractor shall not be liable for employment or withholding taxes respecting Subcontractor or any employee of Subcontractor. 
Subcontractor shall take all steps to ensure that Subcontractor and Subcontractor’s employees are treated as independent contractors of 
Contractor. To the extent permitted by law, Subcontractor, for Subcontractor and for anyone claiming through Subcontractor, waives 
any and all rights to any consideration, compensation or benefits, except as expressly provided for herein. Subcontractor shall be 
responsible for the work, materials, acts and omissions of its employees, agents, consultants, contractors, and any other person or entity 
performing any portion of the Work on behalf of Subcontractor or for whose acts Subcontractor may be responsible. 
 
26. Labor Compliance. Subcontractor agrees that while performing Work covered by Contractor’s labor agreements, Subcontractor 
will also have in effect a written labor agreement with the union which is a party to Contractor’s labor agreements and that has 
jurisdiction in the Project area over the pertinent classifications of the Work, and Subcontractor shall abide by the terms and conditions 
of such labor agreement. Upon Subcontractor’s request, Contractor will provide a list of all pertinent labor agreements it holds that are 
applicable to the Project. Subcontractor shall work at all times in labor harmony with all other persons employed on the Project, including 
those employed by the Owner or the Owner’s separate contractors and subcontractors, and shall endeavor to hire employees that will 
not directly or indirectly participate in, sanction or support any disruption, slowdown, stoppages or any other type of interference with 
performance of Work by other persons on the Project which may occur as a result of any labor dispute involving those persons. In the 
event of a labor dispute, including, but not limited to, strikes, Subcontractor shall take whatever action is required in order to remedy 
any actual or potential disruption, slowdown or stoppage of Work on the Project site at Subcontractor’s sole cost and expense. 
Subcontractor is required to comply with all worker verification laws, and is required to ensure Form I-9 is completed in accordance 
with the same. All verification documents are required to be produced upon the request of Owner or Contractor. If the Owner has a 
Worker Verification Program, the requirements of the same are expressly included in the flow down obligations assigned to 
Subcontractor in Section 1 of this Contract.   
 
27. Direct Purchases. In the event that Owner is a tax-exempt entity and chooses to save on the imposition of sales, use or similar taxes 
by making certain direct purchases of materials/equipment that will be incorporated into the Project, or otherwise elects to purchase 
materials directly, Subcontractor will be required to provide a detailed list of all materials and equipment necessary for the Work (sorted 
by supplier) and their costs, with applicable sales and use taxes separately calculated. Where Owner makes such direct purchases, 
Subcontractor will remain responsible for coordinating the acquisition and delivery of such direct purchases so as not to delay the 
progress of the Work. Such responsibility includes, but is not limited to, receiving, unloading and inspecting applicable direct purchases 
for damage and sufficiency for use, and installing the direct purchases into the Work. Subcontractor will also approve the monthly 
invoice for each material or equipment supplier that furnishes the Owner with direct purchases for the Work. Should any directly-
purchased material or equipment fail within the warranty period specified for it under the Contract Documents, Subcontractor shall 
correct, repair or replace them per Subcontractor’s warranty provided herein and will defend, indemnify and hold Contractor harmless 
from any additional costs associated with such correction. 
 
28. Estimates. If Subcontractor includes any estimates, budgets or allowances in a proposed Change Order, Subcontractor must clearly 
identify such amounts as being an estimate. Any amount not clearly identified as a budget, estimate or allowance will be treated as a 
lump sum price. Subcontractor is responsible to notify Contractor if an estimate, budget or allowance will be exceeded prior to 
performing any work that will cause the budget, estimate or allowance to be exceeded. A failure to so notify Contractor will be deemed 
a waiver of any claim Subcontractor may have with respect to any costs incurred in excess of Subcontractor’s estimate, budget or 
allowance. 
 
29. Quality of Workers. Subcontractor shall provide supervision and workers of a quality commensurate with the usual requirements 
for the type of work being done. Subcontractor shall also provide a sufficient number of qualified workers to maintain the schedule and 
not delay Contractor or other subcontractors, trades or suppliers. If, in the opinion of Contractor, Subcontractor has not provided a 
sufficient number of qualified workers to maintain the schedule, Contractor may, on 48 hours’ notice to Subcontractor, supplement 
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Subcontractor’s workforce and deduct the cost of such supplemental workforce from any amounts due or to become due to 
Subcontractor, together with all cost and expenses incurred by Contractor to provide such supplemental workforce and any costs, 
expenses and fees (including attorneys’ fees) incurred to enforce the rights under this Section. In addition, if, in the opinion of Contractor, 
Subcontractor’s supervision of workers is not of a satisfactory quality, Contractor shall so notify Subcontractor, and Subcontractor shall, 
within 48 hours, initiate the necessary steps to remove the disapproved personnel and replace them with personnel of qualifications 
acceptable to Contractor.  
 
30. Fluency. If all of Subcontractor’s workers are not fluent in English, then Subcontractor shall provide a superintendent who is fluent 
in both English and the language(s) spoken by those workers. 
 
31. Liability. Notwithstanding anything to the contrary contained in the Contract, no recourse under or upon any obligation, covenant 
or agreement contained herein shall be had against any member, officer, employee, trustee, director, manager, shareholder or agent of 
Contractor under this Contract and the Contract Documents, it expressly being agreed and understood that the obligations of the 
Contractor hereunder are solely corporate obligations of the Contractor and that no personal liability whatsoever shall attach to or shall 
be incurred by such members, officers, employees, trustees, directors, managers, shareholders or agents of Contractor, or any of them, 
because of this Agreement or by reason of any obligation, covenant or agreement contained herein or in the Contract Documents. 
Subcontractor hereby waives any rights that it may have, or hereafter acquire, to assert any claim, whether in law or in equity, against 
any such member, officer, employee, trustee, director, manager, shareholder or agent of Contractor, and Subcontractor hereby agrees to 
look only to Contractor to satisfy any claim which Subcontractor may have against Contractor. 
 
32. Communication. All questions and communications from Subcontractor should be directed solely to Contractor. Subcontractor and 
its Sub-subcontractors and employees are to take no direction from, or initiate any contact with the Owner or any of its staff, visitors or 
guests. Subcontractor agrees to reimburse Contractor for all costs and expenses, including time spent by Contractor’s or Owner’s staff 
and attorneys’ fees, incurred to enforce the obligations of this Section. Any provision in this Subcontract addressing notice from 
Contractor to Subcontractor is expressly understood to include verbal notice as well as electronic notice, including notices sent through 
Viewpoint Team, Procore, or any other collaborative project management program. Any notices sent from Contractor to Subcontractor 
electronically or through a project management program shall be considered received upon transmission. Notices from Subcontractor to 
Contractor as required hereunder shall be required to be submitted in writing via certified mail, return receipt requested. 
 
33. Confidentiality. All drawings, designs, specifications, performance criteria, test results, product data sheets, software, manuals, and 
other documentation and information, including information related to this Contract and Subcontractor’s performance under the same, 
shall remain the property of Contractor and/or Owner, as applicable.  Copyright and other intellectual property rights in all such materials 
shall remain in Contractor and/or Owner at all times.  Subcontractor shall hold all information and materials provided by Contractor 
and/or Owner (“Confidential Information”) in the strictest confidence and protect it from disclosure to or use by third parties, including 
other subcontractors on the Project, through measures, and exercising a degree of care, that are at least as protective as those Contractor 
exercises in safeguarding the confidentiality of its own proprietary information and that constitute not less than a reasonable degree of 
care under the circumstances.  Confidential Information may only be disclosed to Subcontractor’s employees and agents who require 
access in the performance of their duties for Subcontractor and who are subject to written confidentiality obligations to Subcontractor 
that are not less restrictive than those set forth herein.  Other than as provided in the preceding sentence, Subcontractor shall not disclose 
Confidential Information to any third parties without the prior written authorization of Contractor and, where applicable, Owner.  
Subcontractor recognizes and agrees that there is no adequate remedy at law for a breach of this Section, that such a breach would 
irreparably harm Contractor, and that Contractor is entitled to equitable relief (including, without limitation, injunctive relief) with 
respect to any such breach or potential breach in addition to any other remedies, and that Subcontractor will be responsible to reimburse 
Contractor for any and all costs and expenses, including attorneys’ fees, incurred in enforcing the terms of this Section, which costs and 
expenses, along with any damages suffered by Contractor, may be deducted from the Subcontract balance. 

34. No Publicity. No publicity, advertising, marketing, or award submittal regarding this Project or Contract shall be released without 
prior written approval of Contractor, nor shall Subcontractor or its Sub-subcontractors of any tier use the Owner’s name, image, logo, 
or any Project photos for any marketing or publicity purpose without prior written approval of Contractor. 
 
35. Anti-Harassment Policy. Discrimination or harassment of any kind will not be tolerated on the Project. Any employee of 
Subcontractor or any of its Sub-subcontractors that is found to have engaged in discriminatory, harassing, or otherwise offensive 
behavior will be immediately removed from the Project and will not be allowed to return. It will be the responsibility of Subcontractor 
to immediately provide a suitable, sufficiently skilled replacement for any personnel removed from the Project in accordance with this 
Section 35. In the event multiple instances of harassment, discrimination, or offensive behavior be reported against Subcontractor or its 
Sub-subcontractors, such action shall constitute a material breach of this Contract and Contractor shall have the right to immediately, 
and without formal notice, remove Subcontractor from the Project site. In such instance any and all costs of a replacement subcontractor 
shall be borne by Subcontractor in accordance with Contractor’s rights under Section 6. Should any employees of Subcontractor or its 
Sub-subcontractors experience discriminator, harassing, or offensive behavior from any other party on the Project, Subcontractor is 
required to immediately report the facts to Contractor so that Contractor may investigate and take appropriate action. 
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By signing below, Subcontractor acknowledges that it has read and understands this Contract, its terms and 
conditions and all exhibits, and all other Contract Documents, and accepts the same. 
 
 
 
               
 
TRI-NORTH BUILDERS, INC.           
 
DATED:       DATED:        
 
       SUBCONTRACTOR LICENSE NO.    
 
 
 
CONTRACTOR LICENSE NUMBERS: 
 

AL 25154 AK 33359 AZ 14576 AR 002779 CA 917621 CO 10594 CT 0901148 
DE  N/A DC  N/A FL 044718 GA 1418 HI 29501  ID  N/A IL  N/A 
IN  N/A IA 097255 KS  N/A KY  N/A LA 40108 ME  N/A MD 08818506 
MA  N/A MI  N/A MN  N/A MS 13963 MO 9642854 MT 41262 NE 032009397671 
NV 0056901 NA  N/A NJ  N/A NM 359999 NY  N/A NC 50104 ND 34165 
OH  N/A TN 26887 TX  N/A UT 1428863-5501 VT  N/A VA 270548878A WA TRINOB101102 
WV 001836 WI 6439 WY  N/A     
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